




A. Within thirty (30) days of its receipt from JJP, SHPO will review the draft IL HABS 
documentation and accept or reject the submittal in accordance with IL HABS standards. Upon 
SHPO's acceptance of the draft IL HABS documentation in writing, JJP will complete the final 
IL HABS documentation and deliver copies to SHPO in accordance with the requirements set 
forth in Exhibit B, attached hereto. Within thirty (30) days of its receipt of all final IL HABS 
documentation from JJP, SHPO shall issue written concurrence to all relevant parties to this 
MOA, that SHPO has accepted the IL HABS Level III documentation described in Exhibit B of 
this MOA as mitigating any adverse effect of the Rehabilitation on the Building, and, as therefore 
complying with the NHPA and that partial requirement of this MOA. 

SHPO agrees that its failure to respond to all parties to this MOA in writing within thirty (30) 
days after receiving any IL HABS documentation shall constitute approval by SHPO that HUD 
and JJP have fulfilled their respective obligations under the NHPA and this MOA for the IL 
HABS documentation. Upon SHPO's written acceptance of the draft IL HABS documentation, or 
upon SHPO's failure to respond to all parties to this MOA in writing within thirty (30) days after 
receiving any IL HABS documentation, and in addition to the fulfillment of all other 
requirements in this MOA, JJP may commence the Rehabilitation, including any demolition of 
the Building. 

B. Within thirty (30) days of its receipt from JJP, SHPO will review the written agreement 
between JJP and the LHF for its use of the donation for a specified rehabilitation project. SHPO's 
review shall be to confirm that the agreement is in substantial compliance with the terms 
expressed in Exhibit C of this MOA. Upon SHPO's acceptance of the agreement, JJP will make 
the donation to LHF and provide documentation of the donation to SHPO. Upon receipt of the 
donation and completion of the project, JJP shall be considered in compliance with that partial 
requirement of this MOA. 

SHPO agrees that its failure to respond to all parties to this MOA in writing within thirty (30) 
days after receiving any written agreement between JJP and LHF shall constitute approval by 
SPHO that HUD and JJP have fulfilled their respective obligations under the NHP A and this 
MOA for the donation to LHF. Upon SHPO's written acceptance of the donation agreement and 
payment by JJP, or upon SHPO's failure to respond to all parties to this MOA in writing within 
thirty (30) days after receiving any written agreement, and in addition to the fulfillment of all 
other requirements in this MOA, JJP may make its donation payment and commence the 
Rehabilitation, including any demolition of the Building. 

C. Within thirty (30) days of its receipt from JJP, SHPO will review the public seminar 
agenda. SHPO's review shall be to confirm that the agenda is in substantial compliance with the 
terms of this MOA. Upon SHPO's acceptance of the agenda, JJP will plan and coordinate the 
seminar. Upon planning of the seminar, JJP shall be considered in compliance with the 
requirements of this MOA. 

SHPO agrees that its failure to respond to all parties to this MOA in writing within thirty (30) 
days after receiving any seminar agenda from JJP shall constitute approval by SPHO that HUD 
and JJP have fulfilled their respective obligations under the NHPA and this MOA for planning 
the seminar. Upon SHPO's written acceptance of the agenda and planning arrangements by JJP, 
or upon SHPO's failure to respond to all parties to this MOA in writing within thirty (30) days 
after receiving any written agreement, and in addition to the fulfillment of all other requirements 
in this MOA, JJP may commence the Rehabilitation, including any demolition of the Building. 
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D. Within thirty (30) days of its Final Review of the Plans and Specifications, SHPO shall 
issue written concurrence tc;> all parties to this MOA, that the requirements under the NHPA and 
the partial requirements of this MOA have been fully complied with and the parties executing and 
concurring with this MOA shall have no further obligation to communicate with or seek review 
or approval from SHPO for any aspect of the Rehabilitation. 

6. Amendments. No part of this MOA may be amended except by a written amendment properly 
executed by all the parties and signatories hereto. Amendments shall be effective as of the date copies are 
last signed by all the signatories to the MOA, as amended. In the event JJP is una~le to carry out its duties 
and obligations as set forth in this MOA, it shall so inform HUD and SHPO in writing, and the parties 
shall promptly execute an amendment terminating this MOA. In the event this MOA is amended only to 
remove or replace any of the parties hereto, the Stipulations then effective shall remain unchanged, unless 
otherwise agreed to in writing by all the parties. 

7. Expiration. This MOA shall expire and terminate in the event the Stipulations are not carried out 
within five (5) years following the date of the MOA's execution, unless the signatories hereto agree by 
written amendment to extend the time for completion, which agreement to do so shall not be unreasonable 
withheld by any party. 

8. Execution below and implementation of this MOA and carrying out its terms shall evidence that 
HUD, JJP, and SHPO have satisfied their responsibilities under the NHPA and this MOA. 

THE U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT 

BY: Date 

TITLE: 

THE ILLINOIS HISTORIC PRESERVATION AGENCY 

o cCreery 
State Historic Preservation Officer 

CONCURRING PARTIES: 
JOSEPHJAMESPARTNERS,~ -

L ~ ~~ ---
BY: Date 

TITLE: 
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EXHIBIT A 

Design Drawings 

The "Design Drawings" referenced in this Memorandum of Agreement are incorporated by 
reference herein and shall mean and refer to those identified in this Exhibit A and previously delivered to 
the Illinois Historic Preservation Agency as follows: 
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EXHIBIT B 

IL HABS Scope of Work 

134 North Main Street, Rockford - IL HABS No. (TBD) 

The required IL HABS Scope of Work shall be limited to the following documentation of 134 
North Main Street building's significant character-defining features and of the exterior elevations, all in 
accordance with SHPO's IL HABS/HAER standards for content, quality and archival stability in effect at 
the time of this MOA's execution: 

l. Drawings: Two (2) copies of hand sketched, or if available, photo-reproductions of original or 
contemporary existing conditions drawings of each floor of the building, all reduced and printed on 11" x 
17" archivally stable mylar or vellum sheets. One copy of the drawings shall indicate only the numerical 
keys of all photographs required by this Exhibit 'B'. 

2. Photographs: Five (5) black & white 5" x 7" digital photographic print views of the exterior 
significant character-defining features of the building, all taken with a high-resolution 35 mm digital 
camera, all printed on archivally stable photographic paper. 

3. Written Data: (1) brief contextual history; and (2) architectural/site description. 

4. Digital Copy: One (I) digital copy of the above IL HABS Level Ill Documentation of 134 North 
Main on one archival "'gold" compact disk. 
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. . . ' 

EXHIBITC 

Written Agreement for the Donation From JJP to Laurent House Foundation 

A signed and dated written agreement shall be executed between Joseph James Partners, LLC and 
the Laurent House Foundation as to the use for a donation dedicated to rehabilitation work on the historic 
house museum. The agreement shall include, at a minimum, the follow terms: 

1. The exact amount of the donation. JJP shall donate a minimum of $15,000 in cash funds. LHF 
shall provide a receipt for the donated funds and services for tax purposes. 

2. The specific use of the donated funds. LHF shall indicate the specific rehabilitation project that 
the funds shall be used for. The funds shall be dedicated solely to a physical rehabilitation or restoration 
project and not for use as general operating funds. 

3. The project must meet the Secretary of the Interior•s Standards for Rehabilitation. LHF shall 
submit the project plan or design documents/specifications to SHPO for review to ensure that the project 
will meet the Standards. 

4. Project schedule. LHF shalt indicate the project schedule including anticipated construction start 
and completion dates. It is anticipated that this project shall be completed within the next two (2) years. 

5. Project budget. LHF shall indicate the project budget based on cost estimates or construction 
bids. 

6. Additional funding. LHF shall indicate sources of additional project funding, such as donations, 
existing funds or grants awarded to complete the rehabilitation project. It is intended that the donation 
from JJP shall provide a matching funds for an awarded grant and/or provide seed money for additional 
fundraising by LHF. 

7. In-kind professional services. LHF shall indicate if they plan to use any in-kind or reduced rate 
professional services, such as architectural, engineering or construction management. LHF shall identify 
those firms providing such services. 
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